DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 59.74% 38.82% 17.05%
363, 100. 00 580, 000. 00 216, 900 504, 044. 83 140, 945 425, 000. 00 61, 900
2 CLEARI NG AND GRUBBI NG
61. 0000 ACRE 2, 500. 0000 1, 500. 0000 -40. 00% 2, 500. 0000 0.00% 1, 500. 0000 -40.00%
152, 500. 00 91, 500. 00 -61, 000 152, 500. 00 0 91, 500. 00 -61, 000
3 STRIPPING INCL. HAUL - SITE QS-W 298
3300. 0000 C.Y. 1. 5000 1. 0000 -33.33% 6. 0000 300. 00 % 2.0000 33.33%
4, 950. 00 3, 300. 00 -1, 650 19, 800. 00 14, 850 6, 600. 00 1, 650
4 REMOVI NG DRAI NAGE STRUCTURE
12. 0000 EACH 150. 0000 175. 0000 16.67% 400. 0000 166. 67 % 500. 0000 233.33%
1, 800. 00 2, 100. 00 300 4,800. 00 3, 000 6, 000. 00 4,200
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -60.00% -60.00% -60.00%
5, 000. 00 2, 000. 00 -3,000 2, 000. 00 -3,000 2, 000. 00 - 3,000
6 REMOVI NG ASPHALT CONC. PAVEMENT
10430. 0000 S.Y. 5. 0000 1. 5000 -70.00% 1. 0000 -80.00% 2.5000 -50.00%
52, 150. 00 15, 645. 00 - 36, 505 10, 430. 00 -41,720 26, 075. 00 - 26,075
7 REMOVI NG ASPHALT CONC. CURB
4570. 0000 L.F. 1. 0000 2. 7500 175.00% 1. 0000 0.00% 1. 5000 50. 00 %
4,570. 00 12,567.50 7,998 4,570. 00 0 6, 855. 00 2,285
8 REMOVI NG GUARDRAI L
8220. 0000 L.F. 1. 2500 1. 5900 27.20% 1. 5000 20.00 % 1.5200 21.60%
10, 275. 00 13, 069. 80 2,795 12, 330. 00 2,055 12, 494. 40 2,219
9 REMOVI NG GUARDRAI L ANCHOR
24. 0000 EACH 165. 0000 158. 5300 -3.92% 150. 0000 -9.09% 152. 0000 -7.88%
3, 960. 00 3,804.72 - 155 3, 600. 00 -360 3, 648. 00 -312
10 REMOVI NG GUI DE POST
150. 0000 EACH 2.0000 5. 2800 164.00% 2. 7500 37.50% 2.1000 5.00 %
300. 00 792. 00 492 412.50 113 315. 00 15
11 REMOVI NG TEMPORARY PAVEMENT MARKI NG
42900. 0000 L.F. 0. 0500 0.1100 120. 00% 0. 0300 -40.00% 0. 0400 -20.00%
2, 145. 00 4,719. 00 2,574 1, 287.00 -858 1, 716. 00 =429
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DATE: 06/ 11/2001

Bl D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG W RE FENCE
33170. 0000 L.F. 0. 5000 0. 4200 -16.00% 0. 5000 0.00 % 1. 0000 100. 00 %
16, 585. 00 13, 931. 40 -2,654 16, 585. 00 0 33, 170. 00 16, 585
13 REMOVI NG BOARD FENCE
1490. 0000 L.F. 2.5000 0. 6300 -74.80% 0. 6500 -74.00% 2.0000 -20.00%
3, 725. 00 938. 70 -2,786 968. 50 -2,757 2, 980. 00 -745
14  REMOVI NG AND RELOCATI NG GATE
EST. 0.00% 0.00% 0.00 %
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
15  REMOVI NG AND RELOCATI NG WATER LI NES
EST. 0.00% 0.00 % 0.00 %
4, 000. 00 4, 000. 00 4,000. 00 4,000. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
171450. 0000 C.Y. 3. 5000 3.1000 -11.43% 0. 0000 -100. 00 % 4. 0500 15. 71 %
600, 075. 00 531, 495. 00 - 68, 580 0. 00 - 600, 075 694, 372. 50 94, 298
17 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
50. 0000 S.Y. 15. 0000 10. 0000 -33.33% 55. 0000 266.67 % 35. 0000 133.33%
750. 00 500. 00 - 250 2,750. 00 2,000 1, 750. 00 1, 000
18 COMMON BORROW | NCL. HAUL
34800. 0000 C.Y. 5. 0000 3. 0000 -40. 00% 0. 0100 -99.80% 4. 0500 -19.00%
174, 000. 00 104, 400. 00 - 69, 600 348. 00 -173, 652 140, 940. 00 -33,060
19 EMBANKMENT COMPACTI ON
171700. 0000 C.Y. 1. 5000 0. 5000 -66.67% 5. 7500 283.33% 0. 7500 -50.00%
257, 550. 00 85, 850. 00 -171, 700 987, 275. 00 729,725 128, 775. 00 -128, 775
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
170. 0000 C.Y. 12. 0000 7.3500 -38.75% 5. 0000 -58.33% 15. 0000 25.00 %
2, 040. 00 1, 249. 50 -791 850. 00 -1,190 2, 550. 00 510
21 CONCRETE I NLET
7.0000 EACH 800. 0000 650. 0000 -18.75% 900. 0000 12.50 % 800. 0000 0. 00 %
5, 600. 00 4,550. 00 -1, 050 6, 300. 00 700 5, 600. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
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PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 DROP | NLET TYPE 1
7.0000 EACH 2, 000. 0000 1, 650. 0000 -17.50% 1, 800. 0000 -10.00% 2, 500. 0000 25.00 %
14, 000. 00 11, 550. 00 -2,450 12, 600. 00 -1, 400 17, 500. 00 3, 500
23  QUARRY SPALLS
1626. 0000 TON 10. 0000 18. 5000 85.00% 18. 0000 80. 00 % 15. 0000 50. 00 %
16, 260. 00 30, 081. 00 13, 821 29, 268. 00 13, 008 24, 390. 00 8,130
24 UNDERDRAIN PIPE 8 IN. DI AM
1350. 0000 L.F. 8. 0000 4.5000 -43.75% 8. 0000 0.00% 8. 0000 0.00 %
10, 800. 00 6, 075. 00 -4,725 10, 800. 00 0 10, 800. 00 0
25 DRAIN PIPE 8 IN. DI AM
6. 0000 L.F. 35. 0000 35. 0000 0. 00% 16. 0000 -54.29% 8. 0000 -77.14%
210. 00 210. 00 0 96. 00 -114 48. 00 -162
26 DRAIN PIPE 12 IN. DI AM
77.0000 L.F. 16. 0000 17. 5000 9.38% 15. 0000 -6.25% 15. 0000 -6.25%
1, 232.00 1, 347. 50 116 1, 155. 00 -77 1, 155. 00 -77
27 SCHEDULE A CULV. PIPE 12 IN. DI AM
986. 0000 L.F. 25. 0000 15. 0000 -40. 00% 16. 0000 -36.00% 15. 0000 -40.00%
24, 650. 00 14, 790. 00 -9, 860 15, 776. 00 -8,874 14, 790. 00 -9, 860
28 SCHEDULE A CULV. PIPE 18 IN. DI AM
4268. 0000 L.F. 30. 0000 22.0000 -26.67% 20. 0000 -33.33% 20. 0000 -33.33%
128, 040. 00 93, 896. 00 -34,144 85, 360. 00 -42,680 85, 360. 00 - 42,680
29 SCHEDULE A CULV. PIPE 24 IN. DI AM
69. 0000 L.F. 35. 0000 58. 0000 65.71% 30. 0000 -14.29% 30. 0000 -14.29%
2, 415. 00 4, 002. 00 1, 587 2,070. 00 -345 2,070. 00 -345
30 FIELD BEVEL EXI STI NG CULVERT Pl PE
2.0000 EACH 100. 0000 130. 0000 30.00% 75. 0000 -25.00% 300. 0000 200. 00 %
200. 00 260. 00 60 150. 00 -50 600. 00 400
STORM SEVER
31 CATCH BASIN TYPE 1
5. 0000 EACH 800. 0000 700. 0000 -12.50% 1, 000. 0000 25.00 % 1, 500. 0000 87.50%
4, 000. 00 3, 500. 00 -500 5, 000. 00 1, 000 7,500. 00 3,500
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PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
32 CRUSHED SURFACI NG TOP COURSE FROM STOCKPI LE
38055. 0000 TON 4. 2500 6. 2500 47.06% 5. 7500 35.29% 6. 5000 52.94%
161, 733. 75 237, 843. 75 76, 110 218, 816. 25 57,083 247, 357. 50 85, 624
33 ROCK CAP COURSE FROM STOCKPI LE
138335. 0000 TON 4. 2500 5. 0000 17.65% 4. 7500 11.76 % 6. 2500 47.06 %
587, 923.75 691, 675. 00 103, 751 657, 091. 25 69, 168 864, 593. 75 276, 670
34 CRUSHED SURFACI NG TOP COURSE
10000. 0000 TON 11. 0000 10. 0000 -9.09% 12. 0000 9.09 % 12. 9500 17.73%
110, 000. 00 100, 000. 00 - 10, 000 120, 000. 00 10, 000 129, 500. 00 19, 500
LI QUI D ASPHALT
35  ASPHALT CMS- 2P
570. 0000 TON 250. 0000 210. 0000 -16.00% 227.0000 -9.20% 200. 0000 -20.00%
142, 500. 00 119, 700. 00 -22,800 129, 390. 00 -13, 110 114, 000. 00 - 28,500
36 ASPHALT FOR TACK COAIT
60. 0000 TON 200. 0000 180. 0000 -10. 00% 170. 0000 -15.00% 175. 0000 -12.50%
12, 000. 00 10, 800. 00 -1, 200 10, 200. 00 -1, 800 10, 500. 00 -1, 500
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00 % 0.00 %
23, 850. 00 23, 850. 00 23, 850. 00 23, 850. 00
Bl TUM NOUS SURFACE TREATMENT
38 PROCESSI NG AND FI NI SHI NG
15. 5200 M. 2, 500. 0000 1, 150. 0000 -54.00% 1, 000. 0000 -60.00% 750. 0000 -70.00%
38, 800. 00 17, 848. 00 - 20, 952 15, 520. 00 - 23,280 11, 640. 00 - 27,160
39 AGG. FROM STOCKPI LE FOR BST 5/8 TO 1/«
1854. 0000 C.Y. 8. 0000 17.5000 118. 75% 31. 7500 296.88% 17. 0000 112.50%
14, 832. 00 32, 445. 00 17,613 58, 864. 50 44,033 31, 518. 00 16, 686
40 AGG. FROM STOCKPI LE FOR BST 1/4 TO (
470. 0000 C.Y. 2.0000 17. 5000 775.00% 31.7500 1,487.50% 17. 0000 750. 00 %
940. 00 8, 225. 00 7,285 14, 922. 50 13, 983 7,990. 00 7,050
41 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 5/8 TO 1/4
1500. 0000 C.Y. 26. 0000 29.5000 13.46% 45. 0000 73.08% 26.5000 1.92%
39, 000. 00 44, 250. 00 5, 250 67, 500. 00 28, 500 39, 750. 00 750
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TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
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ENGR S. EST.
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
15890. 0000 TON 28. 0000 32. 0000 14.29% 30. 8000 10. 00 % 32. 2500 15. 18 %
444,920. 00 508, 480. 00 63, 560 489, 412. 00 44,492 512, 452. 50 67,533
43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-3
21150. 0000 TON 28. 0000 30. 0000 7.14% 29. 3000 4.64% 31. 2500 11.61%
592, 200. 00 634, 500. 00 42,300 619, 695. 00 27, 495 660, 937. 50 68, 738
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00% 0.00% 0.00 %
35, 240. 00 35, 240. 00 35, 240. 00 35, 240. 00
45 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %
17, 100. 00 17, 100. 00 17, 100. 00 17, 100. 00
46 ASPHALT CONC. APPROACH CL. /
2741. 0000 TON 50. 0000 48. 0000 -4.00% 30. 0000 -40.00% 47. 2500 -5.50%
137, 050. 00 131, 568. 00 -5,482 82, 230. 00 - 54,820 129, 512. 25 -7,538
EROSI ON CONTROL AND PLANTI NG
47 BONDED FI BER MATRI X, | NCL. TACKI NG AGENT
63. 0000 ACRE 3, 100. 0000 2,536.4700 -18.18% 2,190. 0000 -29.35% 2, 475. 0000 -20.16%
195, 300. 00 159, 797. 61 - 35,502 137, 970. 00 -57, 330 155, 925. 00 -39, 375
48 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00% 0.00 %
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
49 PLANT SELECTI ON WESTERN CHOKECHERRY
5. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 30. 0000 150. 00 %
60. 00 184. 95 125 150. 00 90 150. 00 90
50 PLANT SELECTI ON WATER BI RCH
5. 0000 EACH 4. 0000 36. 9900 824.75% 20. 0000 400. 00 % 15. 0000 275.00%
20. 00 184. 95 165 100. 00 80 75. 00 55
51 PLANT SELECTI ON BLACK HAWIHORNE
10. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 30. 0000 150. 00 %
120. 00 369. 90 250 300. 00 180 300. 00 180
52 PLANT SELECTI ON QUAKI NG ASPEN
10. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 30. 0000 150. 00 %
120. 00 369. 90 250 300. 00 180 300. 00 180
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TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
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012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
53 PLANT SELECTI ON MOUNTAI N ALDER
5. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 33. 0000 175. 00 %
60. 00 184. 95 125 150. 00 90 165. 00 105
54 PLANT SELECTI ON BLACK COTTONWOOD
10. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 34. 0000 183.33%
120. 00 369. 90 250 300. 00 180 340. 00 220
55 PLANT SELECTI ON SNOWBERRY
5. 0000 EACH 8. 0000 36. 9900 362.38% 30. 0000 275.00% 26. 0000 225.00%
40. 00 184. 95 145 150. 00 110 130. 00 90
56 PLANT SELECTI ON WOODS ROSE
10. 0000 EACH 8. 0000 36. 9900 362.38% 30. 0000 275.00% 27.0000 237.50%
80. 00 369. 90 290 300. 00 220 270. 00 190
57 PLANT SELECTI ON GOLDEN CURRENT
10. 0000 EACH 12. 0000 36. 9900 208.25% 36. 0000 200. 00 % 26. 0000 116. 67 %
120. 00 369. 90 250 360. 00 240 260. 00 140
58 PLANT SELECTI ON BLUE ELDERBERRY
10. 0000 EACH 1. 2500 36.9900 2,859.20% 30.0000 2, 300.00% 15.0000 1, 100.00%
12.50 369. 90 357 300. 00 288 150. 00 138
59 PLANT SELECTI ON RED 0S| ER DOGWOOD
10. 0000 EACH 12. 0000 36. 9900 208.25% 40. 0000 233.33% 34. 0000 183.33%
120. 00 369. 90 250 400. 00 280 340. 00 220
60 PLANT SELECTI ON MALLOW NI NEBARK
5. 0000 EACH 4. 0000 36. 9900 824.75% 30. 0000 650. 00 % 16. 0000 300. 00 %
20. 00 184. 95 165 150. 00 130 80. 00 60
61 PLANT SELECTI ON SASKATOON SERVI CEBERRY
5. 0000 EACH 12. 0000 36. 9900 208.25% 30. 0000 150. 00 % 33. 0000 175. 00 %
60. 00 184. 95 125 150. 00 90 165. 00 105
62 PLANT SELECTI ON NOOTKA ROSE
10. 0000 EACH 4. 0000 36. 9900 824.75% 30. 0000 650. 00 % 18. 0000 350. 00 %
40. 00 369. 90 330 300. 00 260 180. 00 140
TRAFFI C
63 EXTRUDED CURB
3930. 0000 L.F. 6. 0000 6.6100 10.17% 6. 2500 4.17% 6. 3000 5.00 %
23, 580. 00 25,977. 30 2,397 24,562. 50 983 24,759. 00 1,179
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TRAFFI C
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6425. 0000 L.F. 12.5000 14.3700 14.96% 13. 6000 8.80% 13. 7000 9.60 %
80, 312. 50 92,327.25 12,015 87, 380. 00 7,068 88, 022. 50 7,710
65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314. 0000 L.F. 13. 5000 15. 0100 11.19% 14. 2000 5.19% 14. 3000 5.93%
71, 739. 00 79, 763. 14 8, 024 75, 458. 80 3,720 75, 990. 20 4,251
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
1076. 0000 L.F. 16. 0000 17. 4900 9.31% 16. 5500 3.44% 16. 6500 4.06 %
17, 216. 00 18, 819. 24 1, 603 17, 807. 80 592 17, 915. 40 699
67 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 1, 800. 0000 1,796. 6700 -0.18% 1, 700. 0000 -5.56% 1, 710. 0000 -5.00%
28, 800. 00 28, 746.72 -53 27, 200. 00 -1, 600 27, 360. 00 -1, 440
68 BEAM GUARDRAI L NON- FLARED TERM NAL
4. 0000 EACH 2, 300. 0000 2,166.5700 -5.80% 2, 050. 0000 -10.87% 2, 050. 0000 -10.87%
9, 200. 00 8, 666. 28 -534 8, 200. 00 -1, 000 8, 200. 00 -1, 000
69 BEAM GUARDRAI L BURI ED TERM NAL
10. 0000 EACH 650. 0000 539. 0000 -17.08% 510. 0000 -21.54% 515. 0000 -20.77%
6, 500. 00 5, 390. 00 -1, 110 5, 100. 00 -1, 400 5, 150. 00 -1, 350
70 BEAM GUARDRAI L ANCHOR TYPE 1
6. 0000 EACH 400. 0000 475. 5900 18.90% 450. 0000 12.50 % 450. 0000 12.50 %
2, 400. 00 2,853. 54 454 2,700. 00 300 2, 700. 00 300
71 FLEXI BLE GUI DE POST
464. 0000 EACH 20. 0000 21. 1400 5.70% 18. 2200 -8.90% 18. 3500 -8.25%
9, 280. 00 9, 808. 96 529 8, 454. 08 -826 8, 514. 40 -766
72 PAINT LINE
131500. 0000 L.F. 0. 3000 0. 0700 -76.67% 0. 0700 -76.67% 0. 0800 -73.33%
39, 450. 00 9, 205. 00 - 30, 245 9, 205. 00 - 30, 245 10, 520. 00 -28,930
73 PAI NTED CROSSWALK LI NE
20. 0000 S. F. 1. 5000 4.5900 206.00% 2.5000 66.67 % 4. 4000 193.33%
30. 00 91. 80 62 50. 00 20 88. 00 58
74 PAINTED STOP LI NE
370. 0000 L.F. 11. 0000 4. 2300 -61.55% 1. 5000 -86.36% 4. 0000 -63.64%
4, 070. 00 1, 565. 10 -2,505 555. 00 -3,515 1, 480. 00 -2,590



DOT_RGGBO1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TEMPORARY PAVEMENT MARKI NG
122000. 0000 L.F. 0. 2000 0.1100 -45. 00% 0. 0500 -75.00% 0. 0600 -70.00%
24, 400. 00 13, 420. 00 - 10, 980 6, 100. 00 - 18, 300 7,320. 00 -17, 080
76 PERMANENT SI GNI NG
L.S. 60. 87 % 42.14% 65. 71 %
7, 000. 00 11, 260. 87 4,261 9, 950. 00 2,950 11, 600. 00 4,600
77  TRAFFI C BEACON
L.S. 365. 98% 17.73% 354.55%
1, 100. 00 5,125.78 4,026 1, 295. 00 195 5, 000. 00 3,900
78 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 32.11% -75.00% -73.75%
2, 000. 00 2,642.16 642 500. 00 -1, 500 525. 00 -1, 475
79 CONTRACTOR PI LOTED TRAFFI C CONTROL
1130. 0000 HR 33. 0000 36. 9900 12.09% 29. 0000 -12.12% 29.2000 -11.52%
37, 290. 00 41,798.70 4,509 32, 770. 00 -4,520 32,996. 00 -4,294
80 TRAFFI C CONTROL LABOR
15500. 0000 HR 32.0000 32.7600 2.37% 32.5000 1.56% 32.7000 2.19%
496, 000. 00 507, 780. 00 11, 780 503, 750. 00 7,750 506, 850. 00 10, 850
81 TRAFFI C CONTROL VEHI CLE
160. 0000 DAY 45. 0000 52. 8400 17.42% 55. 0000 22.22% 55. 5000 23.33%
7,200. 00 8, 454. 40 1, 254 8, 800. 00 1, 600 8, 880. 00 1, 680
82 TRAFFI C CONTROL SUPERVI SOR
1410. 0000 HR 32.0000 36. 9900 15.59% 34. 0000 6.25% 34. 5000 7.81%
45, 120. 00 52, 155. 90 7,036 47, 940. 00 2,820 48, 645. 00 3,525
83 CONSTRUCTI ON SI GNS CLASS A
541. 0000 S. F. 9. 0000 10. 5700 17.44% 4. 5000 -50.00% 4. 6000 -48.89%
4,869. 00 5,718. 37 849 2,434.50 -2,435 2, 488. 60 -2,380
OTHER | TEMS
84 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2420. 0000 C.Y. 10. 0000 6. 4500 -35.50% 5. 0000 -50.00% 15. 0000 50. 00 %
24, 200. 00 15, 609. 00 -8,591 12, 100. 00 -12,100 36, 300. 00 12, 100
85 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2370. 0000 S. F. 2.0000 1. 0000 -50. 00% 0. 8000 -60.00% 1. 0000 -50.00%
4, 740. 00 2,370. 00 -2,370 1, 896. 00 -2,844 2,370. 00 -2,370



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGI ON NO AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT STP- PMD1( 001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 PLUGG NG EXI STI NG PI PE
4. 0000 EACH 200. 0000 245. 0000 22.50% 170. 0000 -15.00% 400. 0000 100. 00 %
800. 00 980. 00 180 680. 00 -120 1, 600. 00 800
87 W RE FENCE TYPE 1
8340. 0000 L.F. 2.5000 3.2200 28.80% 2.9600 18. 40 % 3. 0000 20. 00 %
20, 850. 00 26, 854. 80 6, 005 24, 686. 40 3, 836 25, 020. 00 4,170
88 W RE FENCE TYPE 2
31415. 0000 L.F. 2.5000 2.5000 0. 00% 2. 4500 -2.00% 2. 4500 -2.00%
78, 537.50 78, 537.50 0 76, 966. 75 -1,571 76, 966. 75 -1,571
89  TEMPORARY FENCE
1700. 0000 L.F. 1. 5000 2.1100 40.67% 2. 0400 36. 00 % 2.0000 33.33%
2, 550. 00 3,587. 00 1,037 3, 468. 00 918 3, 400. 00 850
90 SINGLE W RE GATE 14 FT. WDE
2.0000 EACH 300. 0000 190. 2400 -36.59% 357. 0000 19. 00 % 350. 0000 16. 67 %
600. 00 380. 48 -220 714. 00 114 700. 00 100
91 TRAI NI NG
2000. 0000 HR 3. 0000 1. 0000 -66.67% 1. 0000 -66.67% 5. 0000 66. 67 %
6, 000. 00 2, 000. 00 - 4,000 2, 000. 00 - 4,000 10, 000. 00 4,000
92 ROADSI DE CLEANUP
EST. 0.00% 0.00 % 0.00 %
27, 300. 00 27, 300. 00 27, 300. 00 27, 300. 00
93 TRI MM NG AND CLEANUP
L.S. 0.00% 80. 00 % 200. 00 %
5, 000. 00 5, 000. 00 0 9, 000. 00 4,000 15, 000. 00 10, 000
94 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
5. 00 5. 00 5.00 5.00
95 M NOR CHANGE
CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
96 SPILL PREVENTI ON PLAN
L.S. -66.67% -33.33% 33.33%
1, 500. 00 500. 00 -1, 000 1, 000. 00 -500 2, 000. 00 500



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

* Kk *

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 2ND BIDDER ------- =------- 3RD BIDDER ------- =--=----- 4TH BIDDER -------
TITLE : SR 20 WESTWAY CONSTRUCTI ON, | NC. M A. DEATLEY CONSTRUCTION, | S. A GONZALES CONSTRUCTI ON,
COLVILLE HS TO NARCI SSE RD. 2010 S FAIRVI EW HEI GHTS RD 829 EVANS ROAD 5516 N STARR ROAD
012009 MEDI CAL LAKE WA 9902z 99403- 9701 99025
PROJECT . STP- PND1(001) Al RWAY HEI GHTS WA 9900105. CLARKSTON WA 994030490 NEWVAN LAKE WA 990258609
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100029
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
97 FIELD OFFI CE BUI LDI NG
L.S. 80. 00% 8.00 % 200. 00 %
5, 000. 00 9, 000. 00 4,000 5, 400. 00 400 15, 000. 00 10, 000
98 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
98020. 0000 S.Y. 1. 5000 0. 8500 -43.33% 0. 6500 -56.67% 1. 5000 0.00 %
147, 030. 00 83, 317. 00 -63,713 63, 713. 00 - 83, 317 147, 030. 00 0
99 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5368. 0000 S.Y. 5. 0000 1. 2500 -75.00% 0. 8000 -84.00% 2.0000 -60.00%
26, 840. 00 6, 710. 00 - 20,130 4,294. 40 -22,546 10, 736. 00 -16, 104
100 MAI LBOX SUPPORT TYPE 1
33. 0000 EACH 120. 0000 120. 0000 0. 00% 45. 0000 -62.50% 170. 0000 41.67%
3, 960. 00 3, 960. 00 0 1, 485. 00 -2,475 5, 610. 00 1, 650
101 MAI LBOX SUPPORT TYPE :
9. 0000 EACH 175. 0000 190. 0000 8.57% 395. 0000 125.71% 400. 0000 128.57%
1, 575. 00 1, 710. 00 135 3, 555. 00 1,980 3, 600. 00 2,025
102  DUST PALLATIVE
160. 0000 TON 200. 0000 120. 0000 -40. 00% 89. 5000 -55.25% 100. 0000 -50.00%
32, 000. 00 19, 200. 00 -12, 800 14, 320. 00 -17, 680 16, 000. 00 -16, 000
103 SPECI AL USE PERM T REQUI REMENTS
EST. 0.00% 0.00 % 0.00 %
75, 000. 00 75, 000. 00 75, 000. 00 75, 000. 00
CONTRACT TOTAL $5, 904, 807. 00 $5, 815, 605. 67 -1.51% $5, 908, 632. 56 0. 06% $6, 226, 466. 25 5.45%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 14.02% -28.39% 16.50 %
363, 100. 00 414, 000. 00 50, 900 260, 000. 00 -103, 100 423, 000. 00 59, 900
2 CLEARI NG AND GRUBBI NG
61. 0000 ACRE 2, 500. 0000 2, 500. 0000 0. 00% 1, 800. 0000 -28.00% 2, 700. 0000 8.00%
152, 500. 00 152, 500. 00 0 109, 800. 00 -42,700 164, 700. 00 12, 200
3 STRIPPING INCL. HAUL - SITE QS-W 298
3300. 0000 C.Y. 1. 5000 3. 0000 100. 00% 1. 6000 6.67% 4. 2500 183.33%
4, 950. 00 9, 900. 00 4,950 5, 280. 00 330 14, 025. 00 9, 075
4 REMOVI NG DRAI NAGE STRUCTURE
12. 0000 EACH 150. 0000 500. 0000 233.33% 295. 0000 96. 67 % 500. 0000 233.33%
1, 800. 00 6, 000. 00 4,200 3, 540. 00 1, 740 6, 000. 00 4,200
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -30.00% -57.90% -60.00%
5, 000. 00 3, 500. 00 -1, 500 2,105. 00 -2,895 2, 000. 00 -3,000
6 REMOVI NG ASPHALT CONC. PAVEMENT
10430. 0000 S.Y. 5. 0000 1. 0000 -80.00% 1. 2500 -75.00% 1.9500 -61.00%
52, 150. 00 10, 430. 00 -41,720 13, 037.50 -39,113 20, 338. 50 -31, 812
7 REMOVI NG ASPHALT CONC. CURB
4570. 0000 L.F. 1. 0000 3. 0000 200.00% 0. 1800 -82.00% 1. 0000 0.00%
4,570. 00 13, 710. 00 9, 140 822. 60 -3,747 4,570. 00 0
8 REMOVI NG GUARDRAI L
8220. 0000 L.F. 1. 2500 2.0000 60. 00 % 1. 6000 28.00 % 1. 6000 28.00 %
10, 275. 00 16, 440. 00 6, 165 13, 152. 00 2,877 13, 152. 00 2,877
9 REMOVI NG GUARDRAI L ANCHOR
24. 0000 EACH 165. 0000 300. 0000 81.82% 160. 0000 -3.03% 161. 0000 -2.42%
3, 960. 00 7,200. 00 3, 240 3, 840. 00 -120 3, 864. 00 -96
10 REMOVI NG GUI DE POST
150. 0000 EACH 2.0000 10. 0000 400. 00 % 4. 0000 100. 00 % 5. 3500 167.50 %
300. 00 1, 500. 00 1, 200 600. 00 300 802. 50 503
11 REMOVI NG TEMPORARY PAVEMENT MARKI NG
42900. 0000 L.F. 0. 0500 0. 1000 100. 00% 0. 0400 -20.00% 0. 0400 -20.00%
2, 145. 00 4,290. 00 2,145 1, 716. 00 -429 1, 716. 00 -429



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG W RE FENCE
33170. 0000 L.F. 0. 5000 0. 5000 0. 00% 1. 0500 110.00% 0. 4200 -16.00%
16, 585. 00 16, 585. 00 0 34, 828. 50 18, 244 13, 931. 40 -2,654
13 REMOVI NG BOARD FENCE
1490. 0000 L.F. 2.5000 2.0000 -20.00% 2. 1500 -14.00% 0. 6400 -74.40%
3, 725. 00 2, 980. 00 -745 3, 203. 50 -522 953. 60 -2, 771
14  REMOVI NG AND RELOCATI NG GATE
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00
15  REMOVI NG AND RELOCATI NG WATER LI NES
EST. 0. 00% 0.00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00 4, 000. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
171450. 0000 C.Y. 3. 5000 5. 5000 57.14% 3. 3000 -5.71% 5.4100 54.57 %
600, 075. 00 942, 975. 00 342, 900 565, 785. 00 - 34,290 927, 544.50 327, 470
17 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
50. 0000 S.Y. 15. 0000 100. 0000 566. 67 % 28. 8500 92.33% 100. 0000 566. 67 %
750. 00 5, 000. 00 4,250 1, 442. 50 693 5, 000. 00 4,250
18 COMMON BORROW | NCL. HAUL
34800. 0000 C.Y. 5. 0000 4. 0000 -20.00% 4. 6000 -8.00% 4.5500 -9.00%
174, 000. 00 139, 200. 00 - 34,800 160, 080. 00 -13, 920 158, 340. 00 - 15, 660
19 EMBANKMENT COMPACTI ON
171700. 0000 C.Y. 1. 5000 1. 5000 0.00% 1. 6000 6.67% 0. 6100 -59.33%
257, 550. 00 257, 550. 00 0 274, 720. 00 17,170 104, 737. 00 -152, 813
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
170. 0000 C.Y. 12. 0000 15. 0000 25.00% 4. 8500 -59.58% 10. 0000 -16.67%
2, 040. 00 2, 550. 00 510 824.50 -1,216 1, 700. 00 -340
21 CONCRETE I NLET
7.0000 EACH 800. 0000 1, 200. 0000 50.00% 919. 0000 14.88% 987. 0000 23.38%
5, 600. 00 8, 400. 00 2, 800 6, 433. 00 833 6, 909. 00 1,309



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS. , VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 DROP | NLET TYPE 1
7.0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2, 665. 0000 33.25% 1, 853. 0000 -7.35%
14, 000. 00 14, 000. 00 0 18, 655. 00 4, 655 12,971. 00 -1,029
23  QUARRY SPALLS
1626. 0000 TON 10. 0000 18. 0000 80.00% 20. 2500 102.50% 10. 0000 0.00%
16, 260. 00 29, 268. 00 13, 008 32, 926. 50 16, 667 16, 260. 00 0
24 UNDERDRAIN PIPE 8 IN. DI AM
1350. 0000 L.F. 8. 0000 12. 0000 50. 00% 5. 8500 -26.88% 17. 0000 112.50%
10, 800. 00 16, 200. 00 5, 400 7,897. 50 -2,903 22, 950. 00 12, 150
25 DRAIN PIPE 8 IN. DI AM
6. 0000 L.F. 35. 0000 50. 0000 42.86% 50. 5000 44.29% 20. 0000 -42.86%
210. 00 300. 00 90 303. 00 93 120. 00 -90
26 DRAIN PIPE 12 IN. DI AM
77.0000 L.F. 16. 0000 30. 0000 87.50% 22. 0000 37.50% 20. 5000 28.13%
1, 232.00 2,310. 00 1,078 1, 694. 00 462 1,578. 50 347
27 SCHEDULE A CULV. PIPE 12 IN. DI AM
986. 0000 L.F. 25. 0000 30. 0000 20.00% 18. 1500 -27.40% 22. 6000 -9.60%
24, 650. 00 29, 580. 00 4,930 17, 895. 90 -6, 754 22,283. 60 -2,366
28 SCHEDULE A CULV. PIPE 18 IN. DI AM
4268. 0000 L.F. 30. 0000 33. 0000 10. 00% 28. 0000 -6.67% 31. 5000 5.00 %
128, 040. 00 140, 844. 00 12, 804 119, 504. 00 -8,536 134, 442. 00 6, 402
29 SCHEDULE A CULV. PIPE 24 IN. DI AM
69. 0000 L.F. 35. 0000 34. 0000 -2.86% 46. 0000 31.43% 61. 9000 76.86 %
2, 415. 00 2, 346. 00 -69 3,174.00 759 4,271.10 1, 856
30 FIELD BEVEL EXI STI NG CULVERT Pl PE
2.0000 EACH 100. 0000 150. 0000 50.00% 180. 0000 80. 00 % 150. 0000 50. 00 %
200. 00 300. 00 100 360. 00 160 300. 00 100
STORM SEVER
31 CATCH BASIN TYPE 1
5. 0000 EACH 800. 0000 1, 100. 0000 37.50% 920. 0000 15. 00 % 990. 0000 23.75%
4, 000. 00 5, 500. 00 1, 500 4, 600. 00 600 4, 950. 00 950



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
32 CRUSHED SURFACI NG TOP COURSE FROM STOCKPI LE
38055. 0000 TON 4. 2500 7.5000 76.47% 8. 8000 107.06 % 7.2500 70.59%
161, 733. 75 285, 412. 50 123,679 334, 884. 00 173, 150 275, 898. 75 114, 165
33 ROCK CAP COURSE FROM STOCKPI LE
138335. 0000 TON 4. 2500 5. 5000 29.41% 7. 0000 64.71% 6. 6500 56. 47 %
587, 923.75 760, 842. 50 172,919 968, 345. 00 380, 421 919, 927.75 332, 004
34 CRUSHED SURFACI NG TOP COURSE
10000. 0000 TON 11. 0000 15. 0000 36.36% 15. 5000 40.91% 14. 0800 28.00 %
110, 000. 00 150, 000. 00 40, 000 155, 000. 00 45, 000 140, 800. 00 30, 800
LI QUI D ASPHALT
35  ASPHALT CMS- 2P
570. 0000 TON 250. 0000 300. 0000 20.00% 285. 0000 14.00 % 206. 0000 -17.60%
142, 500. 00 171, 000. 00 28, 500 162, 450. 00 19, 950 117, 420. 00 - 25,080
36 ASPHALT FOR TACK COAIT
60. 0000 TON 200. 0000 300. 0000 50.00% 265. 0000 32.50 % 180. 2500 -9.88%
12, 000. 00 18, 000. 00 6, 000 15, 900. 00 3, 900 10, 815. 00 -1,185
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
23, 850. 00 23, 850. 00 23, 850. 00 23, 850. 00
Bl TUM NOUS SURFACE TREATMENT
38 PROCESSI NG AND FI NI SHI NG
15. 5200 M. 2, 500. 0000 2, 200. 0000 -12.00% 540. 0000 -78.40% 1, 000. 0000 -60.00%
38, 800. 00 34, 144. 00 -4, 656 8, 380. 80 - 30, 419 15, 520. 00 - 23,280
39 AGG. FROM STOCKPI LE FOR BST 5/8 TO 1/«
1854. 0000 C.Y. 8. 0000 39. 0000 387.50% 38. 0000 375.00% 17.5000 118.75%
14, 832. 00 72, 306. 00 57,474 70, 452. 00 55, 620 32, 445. 00 17,613
40 AGG. FROM STOCKPI LE FOR BST 1/4 TO (
470. 0000 C.Y. 2.0000 39.0000 1,850.00% 38.0000 1,800.00% 17.5000 775.00%
940. 00 18, 330. 00 17, 390 17, 860. 00 16, 920 8, 225. 00 7,285
41 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 5/8 TO 1/4
1500. 0000 C.Y. 26. 0000 39. 0000 50.00% 51. 2500 97.12% 29.8700 14.88%
39, 000. 00 58, 500. 00 19, 500 76, 875. 00 37,875 44, 805. 00 5, 805



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
15890. 0000 TON 28. 0000 25. 0000 -10.71% 33. 5000 19.64% 33.2700 18.82%
444,920. 00 397, 250. 00 -47,670 532, 315. 00 87,395 528, 660. 30 83, 740
43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-3
21150. 0000 TON 28. 0000 26. 0000 -7.14% 34. 5000 23.21% 32. 2400 15.14 %
592, 200. 00 549, 900. 00 - 42,300 729, 675. 00 137, 475 681, 876. 00 89, 676
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
35, 240. 00 35, 240. 00 35, 240. 00 35, 240. 00
45 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
17, 100. 00 17, 100. 00 17, 100. 00 17, 100. 00
46 ASPHALT CONC. APPROACH CL. /
2741. 0000 TON 50. 0000 40. 0000 -20.00% 55. 0000 10. 00 % 48. 7200 -2.56%
137, 050. 00 109, 640. 00 -27,410 150, 755. 00 13, 705 133, 541. 52 -3,508
EROSI ON CONTROL AND PLANTI NG
47 BONDED FI BER MATRI X, | NCL. TACKI NG AGENT
63. 0000 ACRE 3, 100. 0000 2, 300. 0000 -25.81% 2, 625. 0000 -15.32% 2, 300. 0000 -25.81%
195, 300. 00 144, 900. 00 - 50, 400 165, 375. 00 -29,925 144, 900. 00 - 50, 400
48 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
49 PLANT SELECTI ON WESTERN CHOKECHERRY
5. 0000 EACH 12. 0000 36. 0000 200.00% 31. 7500 164.58% 52. 0000 333.33%
60. 00 180. 00 120 158. 75 99 260. 00 200
50 PLANT SELECTI ON WATER BI RCH
5. 0000 EACH 4. 0000 36. 0000 800. 00 % 15. 9500 298.75% 21. 0000 425.00%
20. 00 180. 00 160 79.75 60 105. 00 85
51 PLANT SELECTI ON BLACK HAWIHORNE
10. 0000 EACH 12. 0000 36. 0000 200.00% 31. 8500 165.42% 52. 0000 333.33%
120. 00 360. 00 240 318.50 199 520. 00 400
52 PLANT SELECTI ON QUAKI NG ASPEN
10. 0000 EACH 12. 0000 36. 0000 200.00% 31. 8500 165.42% 52. 0000 333.33%
120. 00 360. 00 240 318.50 199 520. 00 400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGI ON NO AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
53 PLANT SELECTI ON MOUNTAI N ALDER
5. 0000 EACH 12. 0000 36. 0000 200.00% 35. 0000 191.67% 52. 0000 333.33%
60. 00 180. 00 120 175. 00 115 260. 00 200
54 PLANT SELECTI ON BLACK COTTONWOOD
10. 0000 EACH 12. 0000 36. 0000 200.00% 36. 0000 200.00% 52. 0000 333.33%
120. 00 360. 00 240 360. 00 240 520. 00 400
55 PLANT SELECTI ON SNOWBERRY
5. 0000 EACH 8. 0000 36. 0000 350. 00 % 27.5000 243.75% 37.0000 362.50%
40. 00 180. 00 140 137. 50 98 185. 00 145
56 PLANT SELECTI ON WOODS ROSE
10. 0000 EACH 8. 0000 36. 0000 350. 00 % 28. 5000 256.25% 37.0000 362.50%
80. 00 360. 00 280 285. 00 205 370. 00 290
57 PLANT SELECTI ON GOLDEN CURRENT
10. 0000 EACH 12. 0000 36. 0000 200.00% 27.5000 129.17% 52. 0000 333.33%
120. 00 360. 00 240 275. 00 155 520. 00 400
58 PLANT SELECTI ON BLUE ELDERBERRY
10. 0000 EACH 1. 2500 36.0000 2,780.00% 15.9500 1,176.00% 11. 0000 780. 00 %
12.50 360. 00 348 159. 50 147 110. 00 98
59 PLANT SELECTI ON RED 0S| ER DOGWOOD
10. 0000 EACH 12. 0000 36. 0000 200.00% 36. 0000 200.00% 52. 0000 333.33%
120. 00 360. 00 240 360. 00 240 520. 00 400
60 PLANT SELECTI ON MALLOW NI NEBARK
5. 0000 EACH 4. 0000 36. 0000 800. 00 % 16. 9500 323.75% 21. 0000 425.00%
20. 00 180. 00 160 84. 75 65 105. 00 85
61 PLANT SELECTI ON SASKATOON SERVI CEBERRY
5. 0000 EACH 12. 0000 36. 0000 200.00% 35. 0000 191.67% 52. 0000 333.33%
60. 00 180. 00 120 175. 00 115 260. 00 200
62 PLANT SELECTI ON NOOTKA ROSE
10. 0000 EACH 4. 0000 36. 0000 800. 00 % 19. 0000 375.00% 21. 0000 425.00%
40. 00 360. 00 320 190. 00 150 210. 00 170
TRAFFI C
63 EXTRUDED CURB
3930. 0000 L.F. 6. 0000 7.0000 16.67% 6. 6500 10.83% 6. 6200 10.33%
23, 580. 00 27,510. 00 3, 930 26, 134. 50 2,555 26, 016. 60 2,437



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS. , VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6425. 0000 L.F. 12.5000 13. 0000 4.00% 14. 3500 14.80 % 14. 5500 16. 40 %
80, 312. 50 83, 525. 00 3,213 92,198. 75 11, 886 93, 483. 75 13,171
65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314. 0000 L.F. 13. 5000 14. 0000 3.70% 15. 0000 11.11% 15. 2000 12.59%
71, 739. 00 74, 396. 00 2,657 79, 710. 00 7,971 80, 772. 80 9,034
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
1076. 0000 L.F. 16. 0000 18. 0000 12.50% 17. 5000 9.38% 17.7000 10.63%
17, 216. 00 19, 368. 00 2,152 18, 830. 00 1,614 19, 045. 20 1,829
67 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 1, 800. 0000 1, 800. 0000 0. 00% 1, 800. 0000 0.00% 1, 819. 0000 1.06%
28, 800. 00 28, 800. 00 0 28, 800. 00 0 29, 104. 00 304
68 BEAM GUARDRAI L NON- FLARED TERM NAL
4. 0000 EACH 2, 300. 0000 2, 100. 0000 -8.70% 2,175. 0000 -5.43% 2,193. 0000 -4.65%
9, 200. 00 8, 400. 00 -800 8, 700. 00 -500 8, 772. 00 -428
69 BEAM GUARDRAI L BURI ED TERM NAL
10. 0000 EACH 650. 0000 500. 0000 -23.08% 540. 0000 -16.92% 546. 0000 -16.00%
6, 500. 00 5, 000. 00 -1, 500 5, 400. 00 -1, 100 5, 460. 00 -1, 040
70 BEAM GUARDRAI L ANCHOR TYPE 1
6. 0000 EACH 400. 0000 500. 0000 25.00% 475. 0000 18. 75 % 482. 0000 20.50 %
2, 400. 00 3, 000. 00 600 2, 850. 00 450 2,892.00 492
71 FLEXI BLE GUI DE POST
464. 0000 EACH 20. 0000 22.0000 10. 00% 19. 2500 -3.75% 21. 4000 7.00%
9, 280. 00 10, 208. 00 928 8, 932. 00 -348 9, 929. 60 650
72 PAINT LINE
131500. 0000 L.F. 0. 3000 0. 1000 -66.67% 0. 0700 -76.67% 0. 1500 -50.00%
39, 450. 00 13, 150. 00 - 26, 300 9, 205. 00 - 30, 245 19, 725. 00 -19, 725
73 PAI NTED CROSSWALK LI NE
20. 0000 S. F. 1. 5000 11. 0000 633.33% 4. 6000 206.67% 16. 0000 966. 67 %
30. 00 220. 00 190 92.00 62 320. 00 290
74 PAINTED STOP LI NE
370. 0000 L.F. 11. 0000 5. 0000 -54.55% 4. 2500 -61.36% 6. 0000 -45.45%
4, 070. 00 1, 850. 00 -2,220 1,572. 50 -2,498 2,220. 00 -1, 850



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS. , VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TEMPORARY PAVEMENT MARKI NG
122000. 0000 L.F. 0. 2000 0. 2000 0. 00% 0. 0500 -75.00% 0. 0500 -75.00%
24, 400. 00 24, 400. 00 0 6, 100. 00 - 18, 300 6, 100. 00 -18, 300
76 PERMANENT SI GNI NG
L.S. 42.86% 61.43% 50. 00 %
7, 000. 00 10, 000. 00 3, 000 11, 300. 00 4,300 10, 500. 00 3, 500
77  TRAFFI C BEACON
L.S. 354, 55% 368.18% 36.36 %
1, 100. 00 5, 000. 00 3, 900 5, 150. 00 4,050 1, 500. 00 400
78 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 150. 00% -73.50% 175.00 %
2, 000. 00 5, 000. 00 3, 000 530. 00 -1, 470 5, 500. 00 3, 500
79 CONTRACTOR PI LOTED TRAFFI C CONTROL
1130. 0000 HR 33. 0000 40. 0000 21.21% 30. 7500 -6.82% 37.8000 14.55%
37, 290. 00 45, 200. 00 7,910 34, 747. 50 -2,543 42,714.00 5,424
80 TRAFFI C CONTROL LABOR
15500. 0000 HR 32.0000 33. 0000 3.13% 34. 5000 7.81% 33. 5000 4.69%
496, 000. 00 511, 500. 00 15, 500 534, 750. 00 38, 750 519, 250. 00 23, 250
81 TRAFFI C CONTROL VEHI CLE
160. 0000 DAY 45. 0000 55. 0000 22.22% 58. 2500 29. 44 % 55. 0000 22.22%
7,200. 00 8, 800. 00 1, 600 9, 320. 00 2,120 8, 800. 00 1, 600
82 TRAFFI C CONTROL SUPERVI SOR
1410. 0000 HR 32.0000 35. 0000 9.38% 36. 0000 12.50 % 38. 0000 18.75%
45, 120. 00 49, 350. 00 4,230 50, 760. 00 5, 640 53, 580. 00 8, 460
83 CONSTRUCTI ON SI GNS CLASS A
541. 0000 S. F. 9. 0000 10. 0000 11.11% 4. 7500 -47.22% 11. 0000 22.22%
4,869. 00 5, 410. 00 541 2,569. 75 -2,299 5, 951. 00 1,082
OTHER | TEMS
84 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2420. 0000 C.Y. 10. 0000 5. 0000 -50. 00% 3. 8500 -61.50% 11. 0000 10. 00 %
24, 200. 00 12, 100. 00 -12,100 9, 317. 00 -14, 883 26, 620. 00 2,420
85 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2370. 0000 S. F. 2.0000 3. 0000 50. 00% 1. 5500 -22.50% 2.0000 0.00%
4, 740. 00 7,110. 00 2,370 3,673.50 -1, 067 4, 740. 00 0



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 08363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 PLUGG NG EXI STI NG PI PE
4. 0000 EACH 200. 0000 150. 0000 -25.00% 1, 025. 0000 412.50% 200. 0000 0.00%
800. 00 600. 00 -200 4,100. 00 3, 300 800. 00 0
87 W RE FENCE TYPE 1
8340. 0000 L.F. 2.5000 3.1000 24.00% 3. 3000 32.00 % 3. 2600 30. 40 %
20, 850. 00 25, 854. 00 5, 004 27,522.00 6,672 27,188. 40 6, 338
88 W RE FENCE TYPE 2
31415. 0000 L.F. 2.5000 2.0000 -20.00% 2. 6000 4.00% 2. 5400 1.60%
78, 537.50 62, 830. 00 - 15,708 81, 679. 00 3,142 79, 794. 10 1, 257
89  TEMPORARY FENCE
1700. 0000 L.F. 1. 5000 2.5000 66. 67 % 2. 1500 43.33% 2. 1400 42.67%
2, 550. 00 4, 250. 00 1, 700 3, 655. 00 1,105 3, 638. 00 1,088
90 SINGLE W RE GATE 14 FT. WDE
2.0000 EACH 300. 0000 500. 0000 66.67% 375. 0000 25.00 % 193. 0000 -35.67%
600. 00 1, 000. 00 400 750. 00 150 386. 00 -214
91 TRAI NI NG
2000. 0000 HR 3. 0000 1. 0000 -66.67% 3. 0000 0.00% 2.0000 -33.33%
6, 000. 00 2, 000. 00 - 4,000 6, 000. 00 0 4, 000. 00 -2,000
92 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
27, 300. 00 27, 300. 00 27, 300. 00 27, 300. 00
93 TRI MM NG AND CLEANUP
L.S. 200. 00% 300. 00 % 200. 00 %
5, 000. 00 15, 000. 00 10, 000 20, 000. 00 15, 000 15, 000. 00 10, 000
94 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
95 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
96 SPILL PREVENTI ON PLAN
L.S. -66.67% 66.67 % 33.33%
1, 500. 00 500. 00 -1, 000 2, 500. 00 1, 000 2, 000. 00 500



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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Bl D CHECK REPORT
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DATE: 06/ 11/2001
TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------
TITLE : SR 20 GOODFELLOW BROS., | NC. VALLEY ASPHALT & PAVI NG, | NC. DELHUR | NDUSTRI ES, | NC.
COLVILLE HS TO NARCI SSE RD. 1407 N WALLA WALLA AVE 485 SPANI SH PRAIRI E RD 4333 TUMWATER ACCESS RD
012009 98801- 1530 98363
PROJECT STP- PMD1( 001) WENATCHEE WA 98807059¢ COLVILLE WA 991149652 PORT ANGELES WA 983620210
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 216500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
97 FIELD OFFI CE BUI LDI NG
L.S. 100. 00% 40.00 % 100. 00 %
5, 000. 00 10, 000. 00 5, 000 7, 000. 00 2,000 10, 000. 00 5, 000
98 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
98020. 0000 S.Y. 1. 5000 1. 0000 -33.33% 1. 0500 -30.00% 1.1000 -26.67%
147, 030. 00 98, 020. 00 - 49,010 102, 921. 00 - 44,109 107, 822. 00 -39, 208
99 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5368. 0000 S.Y. 5. 0000 2.0000 -60.00% 1. 5500 -69.00% 1. 6000 -68.00%
26, 840. 00 10, 736. 00 -16, 104 8, 320. 40 -18, 520 8, 588. 80 -18, 251
100 MAI LBOX SUPPORT TYPE 1
33. 0000 EACH 120. 0000 200. 0000 66.67% 175. 0000 45.83 % 200. 0000 66. 67 %
3, 960. 00 6, 600. 00 2, 640 5, 775. 00 1, 815 6, 600. 00 2, 640
101 MAI LBOX SUPPORT TYPE :
9. 0000 EACH 175. 0000 200. 0000 14.29% 420. 0000 140.00% 250. 0000 42.86%
1, 575. 00 1, 800. 00 225 3, 780. 00 2,205 2, 250. 00 675
102  DUST PALLATIVE
160. 0000 TON 200. 0000 230. 0000 15.00% 225. 0000 12.50 % 205. 0000 2.50%
32, 000. 00 36, 800. 00 4,800 36, 000. 00 4,000 32, 800. 00 800
103 SPECI AL USE PERM T REQUI REMENTS
EST. 0. 00% 0.00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00 75, 000. 00
CONTRACT TOTAL $5, 904, 807. 00 $6, 549, 824. 00 10. 92% $6, 605, 202. 95 11. 86% $6, 721, 566. 27 13.83%



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 11/2001

TI ME: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 65.24% -67.06%
363, 100. 00 600, 000. 00 236, 900 119, 613. 00 - 243, 487
2 CLEARI NG AND GRUBBI NG
61. 0000 ACRE 2, 500. 0000 3, 000. 0000 20.00% 785. 0000 -68.60%
152, 500. 00 183, 000. 00 30, 500 47, 885. 00 -104, 615
3 STRIPPING INCL. HAUL - SITE QS-W 298
3300. 0000 C.Y. 1. 5000 3. 5000 133.33% 2. 7500 83.33%
4, 950. 00 11, 550. 00 6, 600 9, 075. 00 4,125
4 REMOVI NG DRAI NAGE STRUCTURE
12. 0000 EACH 150. 0000 300. 0000 100. 00% 390. 0000 160. 00 %
1, 800. 00 3, 600. 00 1, 800 4, 680. 00 2,880
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -52.40% -34.00%
5, 000. 00 2, 380. 00 -2,620 3,300. 00 -1, 700
6 REMOVI NG ASPHALT CONC. PAVEMENT
10430. 0000 S.Y. 5. 0000 2.5000 -50.00% 1. 6900 -66.20%
52, 150. 00 26, 075. 00 - 26,075 17, 626. 70 -34,523
7 REMOVI NG ASPHALT CONC. CURB
4570. 0000 L.F. 1. 0000 2.0000 100. 00% 1. 1000 10. 00 %
4,570. 00 9, 140. 00 4,570 5,027. 00 457
8 REMOVI NG GUARDRAI L
8220. 0000 L.F. 1. 2500 2.0000 60. 00% 1. 5000 20.00 %
10, 275. 00 16, 440. 00 6, 165 12, 330. 00 2,055
9 REMOVI NG GUARDRAI L ANCHOR
24. 0000 EACH 165. 0000 150. 0000 -9.09% 150. 0000 -9.09%
3, 960. 00 3, 600. 00 -360 3, 600. 00 -360
10 REMOVI NG GUI DE POST
150. 0000 EACH 2.0000 5. 0000 150. 00% 2. 0000 0.00%
300. 00 750. 00 450 300. 00 0
11 REMOVI NG TEMPORARY PAVEMENT MARKI NG
42900. 0000 L.F. 0. 0500 0. 1000 100. 00% 0. 0300 -40.00%
2, 145. 00 4,290. 00 2,145 1, 287.00 -858



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 11/2001

Bl D CHECK REPORT TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG W RE FENCE
33170. 0000 L.F. 0. 5000 0. 5000 0. 00% 1. 0000 100. 00 %
16, 585. 00 16, 585. 00 0 33, 170. 00 16, 585
13 REMOVI NG BOARD FENCE
1490. 0000 L.F. 2.5000 2.0000 -20.00% 2. 0000 -20.00%
3, 725. 00 2, 980. 00 -745 2, 980. 00 -745
14  REMOVI NG AND RELOCATI NG GATE
EST. 0. 00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00
15  REMOVI NG AND RELOCATI NG WATER LI NES
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
GRADI NG
16 ROADWAY EXCAVATI ON | NCL. HAUL
171450. 0000 C.Y. 3. 5000 5. 5000 57.14% 2. 0500 -41.43%
600, 075. 00 942, 975. 00 342,900 351, 472. 50 - 248, 603
17 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
50. 0000 S.Y. 15. 0000 35. 0000 133.33% 15. 0000 0.00%
750. 00 1, 750. 00 1, 000 750. 00 0
18 COMMON BORROW | NCL. HAUL
34800. 0000 C.Y. 5. 0000 8. 0000 60. 00% 3.5000 -30.00%
174, 000. 00 278, 400. 00 104, 400 121, 800. 00 -52,200
19 EMBANKMENT COMPACTI ON
171700. 0000 C.Y. 1. 5000 0. 0000 -100. 00% 1. 2600 -16.00%
257, 550. 00 0. 00 - 257, 550 216, 342. 00 -41, 208
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
170. 0000 C.Y. 12. 0000 11. 0000 -8.33% 10. 0000 -16.67%
2, 040. 00 1, 870. 00 -170 1, 700. 00 -340
21 CONCRETE I NLET
7.0000 EACH 800. 0000 800. 0000 0. 00% 907. 0000 13.38%
5, 600. 00 5, 600. 00 0 6, 349. 00 749



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
B * % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 DROP | NLET TYPE 1
7.0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 2, 130. 0000 6.50%
14, 000. 00 14, 000. 00 0 14, 910. 00 910
23  QUARRY SPALLS
1626. 0000 TON 10. 0000 19. 0000 90. 00% 16. 0000 60. 00 %
16, 260. 00 30, 894. 00 14, 634 26, 016. 00 9, 756
24 UNDERDRAIN PIPE 8 IN. DI AM
1350. 0000 L.F. 8. 0000 6. 5000 -18.75% 10. 0000 25. 00 %
10, 800. 00 8, 775. 00 -2,025 13, 500. 00 2,700
25 DRAIN PIPE 8 IN. DI AM
6. 0000 L.F. 35. 0000 30. 0000 -14.29% 20. 5000 -41.43%
210. 00 180. 00 -30 123. 00 -87
26 DRAIN PIPE 12 IN. DI AM
77.0000 L.F. 16. 0000 31. 0000 93.75% 15. 0000 -6.25%
1, 232.00 2,387.00 1, 155 1, 155. 00 -77
27 SCHEDULE A CULV. PIPE 12 IN. DI AM
986. 0000 L.F. 25. 0000 19. 0000 -24.00% 15. 0000 -40.00%
24, 650. 00 18, 734. 00 -5,916 14, 790. 00 -9, 860
28 SCHEDULE A CULV. PIPE 18 IN. DI AM
4268. 0000 L.F. 30. 0000 28. 0000 -6.67% 18. 4500 -38.50%
128, 040. 00 119, 504. 00 -8,536 78, 744. 60 - 49, 295
29 SCHEDULE A CULV. PIPE 24 IN. DI AM
69. 0000 L.F. 35. 0000 58. 0000 65. 71% 29. 0000 -17.14%
2, 415. 00 4, 002. 00 1,587 2,001. 00 -414
30 FIELD BEVEL EXI STI NG CULVERT Pl PE
2.0000 EACH 100. 0000 410. 0000 310. 00% 150. 0000 50. 00 %
200. 00 820. 00 620 300. 00 100
STORM SEVER
31 CATCH BASIN TYPE 1
5. 0000 EACH 800. 0000 1, 000. 0000 25.00% 600. 0000 -25.00%
4, 000. 00 5, 000. 00 1, 000 3, 000. 00 -1, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT . STP-PMD1(001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
32 CRUSHED SURFACI NG TOP COURSE FROM STOCKPI LE
38055. 0000 TON 4. 2500 7.5000 76.47% 3.9000 -8.24%
161, 733. 75 285, 412. 50 123, 679 148, 414. 50 -13,319
33 ROCK CAP COURSE FROM STOCKPI LE
138335. 0000 TON 4. 2500 6. 3000 48.24% 3.9500 -7.06%
587, 923.75 871, 510.50 283, 587 546, 423. 25 -41, 501
34 CRUSHED SURFACI NG TOP COURSE
10000. 0000 TON 11. 0000 15. 0000 36.36% 9. 7500 -11.36%
110, 000. 00 150, 000. 00 40, 000 97, 500. 00 -12, 500
LI QUI D ASPHALT
35  ASPHALT CMS- 2P
570. 0000 TON 250. 0000 200. 0000 -20.00% 230. 0000 -8.00%
142, 500. 00 114, 000. 00 - 28,500 131, 100. 00 -11, 400
36 ASPHALT FOR TACK COAIT
60. 0000 TON 200. 0000 410. 0000 105. 00% 170. 0000 -15.00%
12, 000. 00 24, 600. 00 12, 600 10, 200. 00 -1, 800
37 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
23, 850. 00 23, 850. 00 23, 850. 00
Bl TUM NOUS SURFACE TREATMENT
38 PROCESSI NG AND FI NI SHI NG
15. 5200 M. 2, 500. 0000 500. 0000 -80.00% 3, 010. 0000 20. 40 %
38, 800. 00 7,760. 00 -31, 040 46, 715. 20 7,915
39 AGG. FROM STOCKPI LE FOR BST 5/8 TO 1/«
1854. 0000 C.Y. 8. 0000 25. 0000 212.50% 15. 0000 87.50%
14, 832. 00 46, 350. 00 31,518 27, 810. 00 12,978
40 AGG. FROM STOCKPI LE FOR BST 1/4 TO (
470. 0000 C.Y. 2.0000 25.0000 1,150.00% 12. 5000 525. 00 %
940. 00 11, 750. 00 10, 810 5, 875. 00 4,935
41 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 5/8 TO 1/4
1500. 0000 C.Y. 26. 0000 32.0000 23.08% 27.0000 3.85%

39, 000. 00 48, 000. 00 9, 000 40, 500. 00 1,500



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 06/ 11/2001
TI ME: 12: 26

* ok *

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
42 ASPHALT CONC. PAVEMENT CL. A PG 64-3:
15890. 0000 TON 28. 0000 34. 0000 21.43% 30. 0000 7.14%
444,920. 00 540, 260. 00 95, 340 476, 700. 00 31, 780
43 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-3
21150. 0000 TON 28. 0000 35. 0000 25.00% 29. 0000 3.57%
592, 200. 00 740, 250. 00 148, 050 613, 350. 00 21, 150
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
35, 240. 00 35, 240. 00 35, 240. 00
45 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
17, 100. 00 17, 100. 00 17, 100. 00
46 ASPHALT CONC. APPROACH CL. /
2741. 0000 TON 50. 0000 45. 0000 -10.00% 45. 0000 -10.00%
137, 050. 00 123, 345. 00 -13,705 123, 345. 00 -13,705
EROSI ON CONTROL AND PLANTI NG
47 BONDED FI BER MATRI X, | NCL. TACKI NG AGENT
63. 0000 ACRE 3, 100. 0000 2, 200. 0000 -29.03% 2, 400. 0000 -22.58%
195, 300. 00 138, 600. 00 -56, 700 151, 200. 00 - 44,100
48 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00
49 PLANT SELECTI ON WESTERN CHOKECHERRY
5. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
60. 00 260. 00 200 175. 00 115
50 PLANT SELECTI ON WATER BI RCH
5. 0000 EACH 4. 0000 21. 0000 425.00% 35. 0000 775.00%
20. 00 105. 00 85 175. 00 155
51 PLANT SELECTI ON BLACK HAWIHORNE
10. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
120. 00 520. 00 400 350. 00 230
52 PLANT SELECTI ON QUAKI NG ASPEN
10. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
120. 00 520. 00 400 350. 00 230



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 26

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
W SR 000,020 395 o eeees 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COMPANY CENTRAL WASHI NGTON ASPHALT,

COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD

012009 98837- 0738
PROJECT . STP- PND1(001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.

EROSI ON CONTROL AND PLANTI NG
53 PLANT SELECTI ON MOUNTAI N ALDER

5. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
60. 00 260. 00 200 175. 00 115
54 PLANT SELECTI ON BLACK COTTONWOOD
10. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
120. 00 520. 00 400 350. 00 230
55 PLANT SELECTI ON SNOWBERRY
5. 0000 EACH 8. 0000 36. 0000 350. 00% 35. 0000 337.50%
40. 00 180. 00 140 175. 00 135
56 PLANT SELECTI ON WOODS ROSE
10. 0000 EACH 8. 0000 36. 0000 350. 00% 35. 0000 337.50%
80. 00 360. 00 280 350. 00 270
57 PLANT SELECTI ON GOLDEN CURRENT
10. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
120. 00 520. 00 400 350. 00 230
58 PLANT SELECTI ON BLUE ELDERBERRY
10. 0000 EACH 1. 2500 10. 0000 700. 00% 35. 0000 2,700.00%
12.50 100. 00 88 350. 00 338
59 PLANT SELECTI ON RED OSI ER DOGWOOD
10. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
120. 00 520. 00 400 350. 00 230
60 PLANT SELECTI ON MALLOW NI NEBARK
5. 0000 EACH 4.0000 22.0000 450. 00% 35. 0000 775.00%
20. 00 110. 00 90 175. 00 155
61 PLANT SELECTI ON SASKATOON SERVI CEBERRY
5. 0000 EACH 12. 0000 52. 0000 333.33% 35. 0000 191.67%
60. 00 260. 00 200 175. 00 115
62 PLANT SELECTI ON NOOTKA ROSE
10. 0000 EACH 4.0000 20. 0000 400. 00% 35. 0000 775.00%
40. 00 200. 00 160 350. 00 310
TRAFFI C
63 EXTRUDED CURB
3930. 0000 L. F. 6. 0000 3. 0000 -50. 00% 7.0000 16. 67 %

23,580. 00 11, 790. 00 -11,790 27,510. 00 3,930



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001
- * % * B| D CHECK REPORT * * =
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
6425. 0000 L.F. 12.5000 14. 0000 12.00% 13. 6000 8.80%
80, 312. 50 89, 950. 00 9, 638 87, 380. 00 7,068
65 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
5314. 0000 L.F. 13. 5000 15. 0000 11.11% 14. 2000 5.19%
71, 739. 00 79, 710. 00 7,971 75, 458. 80 3,720
66 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
1076. 0000 L.F. 16. 0000 18. 0000 12.50% 16. 5500 3.44%
17, 216. 00 19, 368. 00 2,152 17, 807. 80 592
67 BEAM GUARDRAI L FLARED TERM NAL
16. 0000 EACH 1, 800. 0000 1, 800. 0000 0. 00% 1, 700. 0000 -5.56%
28, 800. 00 28, 800. 00 0 27, 200. 00 -1, 600
68 BEAM GUARDRAI L NON- FLARED TERM NAL
4. 0000 EACH 2, 300. 0000 2, 100. 0000 -8.70% 2, 050. 0000 -10.87%
9, 200. 00 8, 400. 00 -800 8, 200. 00 -1, 000
69 BEAM GUARDRAI L BURI ED TERM NAL
10. 0000 EACH 650. 0000 500. 0000 -23.08% 510. 0000 -21.54%
6, 500. 00 5, 000. 00 -1, 500 5, 100. 00 -1, 400
70 BEAM GUARDRAI L ANCHOR TYPE 1
6. 0000 EACH 400. 0000 500. 0000 25.00% 450. 0000 12.50 %
2, 400. 00 3, 000. 00 600 2, 700. 00 300
71 FLEXI BLE GUI DE POST
464. 0000 EACH 20. 0000 26. 0000 30.00% 17. 2500 -13.75%
9, 280. 00 12, 064. 00 2,784 8, 004. 00 -1,276
72 PAINT LINE
131500. 0000 L.F. 0. 3000 0. 1000 -66.67% 0. 0700 -76.67%
39, 450. 00 13, 150. 00 - 26, 300 9, 205. 00 - 30, 245
73 PAI NTED CROSSWALK LI NE
20. 0000 S. F. 1. 5000 5. 0000 233.33% 7. 3400 389.33%
30. 00 100. 00 70 146. 80 117
74 PAINTED STOP LI NE
370. 0000 L.F. 11. 0000 5. 0000 -54.55% 3. 9800 -63.82%
4, 070. 00 1, 850. 00 -2,220 1, 472.60 -2,597



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D CHECK REPORT * * *

DATE: 06/ 11/2001
TI ME: 12: 26

* ok *

PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT STP- PMD1( 001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TEMPORARY PAVEMENT MARKI NG
122000. 0000 L.F. 0. 2000 0. 0500 -75.00% 0. 0500 -75.00%
24, 400. 00 6, 100. 00 - 18, 300 6, 100. 00 - 18, 300
76 PERMANENT SI GNI NG
L.S. 14.29% 52.21%
7, 000. 00 8, 000. 00 1, 000 10, 655. 00 3, 655
77  TRAFFI C BEACON
L.S. 354, 55% -54.55%
1, 100. 00 5, 000. 00 3,900 500. 00 -600
78 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 650. 00% -75.00%
2, 000. 00 15, 000. 00 13, 000 500. 00 -1, 500
79 CONTRACTOR PI LOTED TRAFFI C CONTROL
1130. 0000 HR 33. 0000 46. 0000 39.39% 29. 0000 -12.12%
37, 290. 00 51, 980. 00 14, 690 32, 770. 00 - 4,520
80 TRAFFI C CONTROL LABOR
15500. 0000 HR 32.0000 32.0000 0. 00% 32.5000 1.56%
496, 000. 00 496, 000. 00 0 503, 750. 00 7,750
81 TRAFFI C CONTROL VEHI CLE
160. 0000 DAY 45. 0000 50. 0000 11.11% 55. 0000 22.22%
7,200. 00 8, 000. 00 800 8, 800. 00 1, 600
82 TRAFFI C CONTROL SUPERVI SOR
1410. 0000 HR 32.0000 47.0000 46.88% 34. 0000 6.25%
45, 120. 00 66, 270. 00 21, 150 47, 940. 00 2,820
83 CONSTRUCTI ON SI GNS CLASS A
541. 0000 S. F. 9. 0000 20. 0000 122.22% 4.5000 -50.00%
4,869. 00 10, 820. 00 5,951 2,434.50 -2,435
OTHER | TEMS
84 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2420. 0000 C.Y. 10. 0000 5. 0000 -50.00% 11. 8600 18. 60 %
24, 200. 00 12, 100. 00 -12, 100 28, 701. 20 4,501
85 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2370. 0000 S. F. 2.0000 1. 0000 -50.00% 2.2200 11. 00 %
4, 740. 00 2,370. 00 -2,370 5, 261. 40 521



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT . STP-PMD1(001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 PLUGG NG EXI STI NG PI PE
4. 0000 EACH 200. 0000 400. 0000 100. 00% 522. 0000 161. 00 %
800. 00 1, 600. 00 800 2,088. 00 1,288
87 W RE FENCE TYPE 1
8340. 0000 L.F. 2.5000 3. 5000 40.00% 2. 9600 18. 40 %
20, 850. 00 29, 190. 00 8, 340 24, 686. 40 3,836
88 W RE FENCE TYPE 2
31415. 0000 L.F. 2.5000 2.0000 -20.00% 2. 4500 -2.00%
78, 537.50 62, 830. 00 -15, 708 76, 966. 75 -1,571
89  TEMPORARY FENCE
1700. 0000 L.F. 1. 5000 2.0000 33.33% 2. 0000 33.33%
2, 550. 00 3, 400. 00 850 3, 400. 00 850
90 SINGLE W RE GATE 14 FT. WDE
2.0000 EACH 300. 0000 410. 0000 36.67% 700. 0000 133.33%
600. 00 820. 00 220 1, 400. 00 800
91 TRAI NI NG
2000. 0000 HR 3. 0000 4. 0000 33.33% 2. 0000 -33.33%
6, 000. 00 8, 000. 00 2,000 4,000. 00 -2,000
92 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
27, 300. 00 27, 300. 00 27, 300. 00
93 TRI MM NG AND CLEANUP
L.S. 74.00% 56. 48 %
5, 000. 00 8, 700. 00 3,700 7,824.00 2,824
94 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
95 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
96 SPILL PREVENTI ON PLAN
L.S. -66.67% 0.00%

1, 500. 00 500. 00 -1, 000 1, 500. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 11/ 2001

* % * B| D CHECK REPORT * * = TIMVE: 12: 26
PS&E JOB NO: 017009 REVI SI ON NO : BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006158 REGION NO : 6 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : 0L3673
HY . SR 000,020,395 e 8TH BIDDER ------- ------- LOW BIDDER  -------
TITLE : SR 20 W LDER CONSTRUCTI ON COVPAN) CENTRAL WASHI NGTON ASPHALT,
COLVILLE HS TO NARCI SSE RD. 1525 E MARI NE VI EW DR 843 KI TTLESON RD
012009 98837- 0738
PROJECT . STP-PMD1(001) EVERETT WA 982011927 MOSES LAKE WA 98837014:
COUNTY(S) : STEVENS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
97 FIELD OFFI CE BUI LDI NG
L.S. 300. 00% 77.40%
5, 000. 00 20, 000. 00 15, 000 8, 870. 00 3,870
98 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
98020. 0000 S.Y. 1. 5000 1. 2000 -20.00% 0. 7100 -52.67%
147, 030. 00 117, 624. 00 - 29, 406 69, 594. 20 -77, 436
99 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
5368. 0000 S.Y. 5. 0000 2.0000 -60.00% 3.0100 -39.80%
26, 840. 00 10, 736. 00 -16, 104 16, 157. 68 -10, 682
100 MAI LBOX SUPPORT TYPE 1
33. 0000 EACH 120. 0000 310. 0000 158.33% 165. 0000 37.50%
3, 960. 00 10, 230. 00 6,270 5, 445. 00 1, 485
101 MAI LBOX SUPPORT TYPE :
9. 0000 EACH 175. 0000 400. 0000 128.57% 395. 0000 125.71%
1, 575. 00 3, 600. 00 2,025 3, 555. 00 1, 980
102  DUST PALLATIVE
160. 0000 TON 200. 0000 140. 0000 -30.00% 77.0000 -61.50%
32, 000. 00 22, 400. 00 -9, 600 12, 320. 00 -19, 680
103 SPECI AL USE PERM T REQUI REMENTS
EST. 0. 00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00
CONTRACT TOTAL $5, 904, 807. 00 $6, 961, 000. 00 17.89% $4, 977, 207. 88 -15.71%

LOW BI DDER REJECTED



